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LIFE SAFETY LEGEND

Existing 2 HR Fire Barrier

Existing 1 HR Fire Barrier

Existing 1 HR Fire & Smoke Barrier

Existing 0 HR Smoke Partition

New 1 HR Fire Barrier

New 1 HR Fire & Smoke Barrier

New 0 HR Smoke Partition

Existing Fire Extinguisher

New Fire Extinguisher

LIFE SAFETY GENERAL NOTES
1. See cover sheet for applicable code information.

2. Contractor shall inform Architect and COR immediately of
any discrepancies in the existing rated wall construction and
non-conforming penetrations.

3. Project scope line is indicated for general intent only.
Contractor will complete all work regardless if it is located
outside of project scope area as indicated on any drawing.

4.  Travel distances are from remote point to exit.

5.  Provide firestopping at all penetrations through new and
existing fire/smoke rated barriers (walls, floors and linen
chutes) to comply with required rating associated with new
work. Provide firestopping around 8 penetrations less than 6
square inches, 4 penetrations between 16 and 36 square
inches, and 4 penetrations between 36 and 64 square inches
through existing fire/smoke rated barriers (walls and floors)
to comply with required rating not associated with new work.
Larger openings shall be brought to the immediate attention
of the COR.

6.  Contractor shall provide Fire Alarm devices in accordance
with Electrical drawings.

New Exit Sign

Existing Exit Sign

Existing Pull Station

New Pull Station

# Number represents Life Safety coded note

LIFE SAFETY CODED NOTES

E Exit

Temporary Partition and Contractor Access Door

DEDUCT ALTERNATES NOTES

A. Life Safety Plans are affected by the Deduct Alternates as
follows:

Deduct Alternate #1 - No revisions to Life Safety Plans.

Deduct Alternate #2 - No revisions to Life Safety Plans.

Deduct Alternate #3 - Signage required at door 6B100K: "NOT
AN EXIT" during Phase 4.
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LIFE SAFETY PLAN - PHASE 3

1-01.3
05/10/2016
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Scale
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 1/64" = 1'-0"

SIXTH FLOOR SMOKE COMPARTMENTS
2

0

Scale

5'-4" 10'-8" 21'-4"

 3/32" = 1'-0"

PARTIAL SIXTH FLOOR LIFE SAFETY PLAN - PHASE 3
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NORTH
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CONSTRUCTION
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PHASE 5

PHASE 4

KEY PLAN - PHASES 4 & 5

NORTH

DEMOLITION PLAN LEGEND

Existing construction to remain

Existing construction to be demolished

# Number represents demolition coded note

Remove existing partitions indicated to the
underside of existing structure . Prepare all
adjacent surfaces to receive new construction
and scheduled finishes. -- See Coded Notes.

Temporary partition and contractor
access door

A. Refer to Specifications Section 024100 "Demolition" for additional requirements and information.
B. Project scope is indicated for general intent only.  Additional demolition will be required inside and outside this line.

Architectural demolition drawings are for schematic purposes.
C. Coordinate all new penetrations and/or openings with other associated trades.
D. The Owner shall remove, prior to construction, all items that the Owner desires to salvage.  All remaining items indicated to be

demolished shall be removed by the Contractor and legally disposed of in accordance with the project specifications.
E. Contractor shall coordinate all demolition with the entire set of contract documents for full scope of demolition work required for

the project.
F. Existing conditions shown on the drawings are not guaranteed to be complete.  The Contractor shall verify all existing

conditions, dimensions, and materials required for the contracted work.  Report all discrepancies to COR prior to fabrication,
erection, and/or installation.

G. Contractor shall provide dust removing walk off mat (tacky mat) at construction entry points.  Contractor shall enter
construction areas at contractor access door in temporary partitions. Where individual rooms without a temporary partition are
in a construction area, contractor entry point shall be through existing door(s).

H. Contractor shall provide HEPA filtered negative air machine(s) to maintain negative pressure to scope of work area ensuring no
dust will be transferred to occupied areas.  Provide visual pressure monitoring device at dust proof barricade to confirm
pressure.  Dust monitoring shall be by Owner.  See Infection Control Risk Assessment in specification section 01 35 26
"Safety Requirements".

I. All demolition work being done outside temporary partitions is to be appropriately sealed off to prevent the transmission of dust
and debris.  Work shall be done to minimize disruption to visitors, patients and staff.  Coordinate location of barriers with the
COR.

J. The hospital's smoke and fire suppression system shall remain in operation within the project scope area during the entire
construction phase.

K. Field verify locations of all existing walls.  Report any discrepancies to COR.
L. Some items may be indicated in the demolition drawing and demolition notes which are not necessarily demolition work, but

are included to describe the overall scope of the project and aid in the demolition coordination.  The Contractor is responsible
for all work required to complete the work of the overall project.

M. Flooring demolition includes the removal of existing floor finishes, including VCT, sheet vinyl, ceramic tile, quarry tile, carpet
and other finishes, grouts, mastics, and setting beds complete to existing concrete floor slab or other substrate ready for new
floor finishes.  Concealed multiple floor finishes may be present in several locations.  Floor preparation shall be by the
installing Contractor.

N. Remove partitions indicated to the underside of the structure above.
O. Demolition of ceilings includes grid, tile, supports, soffits and related items as well as any ceiling mounted electrical and

mechanical fixtures and supports contained within.  Some areas in the project contain multiple ceilings.  Contractor shall
remove ceilings in the project area, U.N.O.

P. Plug abandoned floor openings with new concrete.  Plug shall match existing slab depth and shall be structurally sound to
carry floor load of 100 LBS/SF U.N.O.  Also see drawing 1-S1.

Q. All fire rated assemblies (columns, shafts, walls, etc.) shall be maintained or be relocated/patched.  Match existing fire rating
U.N.O.

R. Where new doors are indicated, cut openings in existing wall.  Prepare openings for new door.  Patch adjacent walls to match
existing.

S. After removal of existing partitions, Contractor shall provide cementitious infill and floor leveler to prepare floor surface for new
finishes.

T. General Contractor to remove existing signage during each phase, patch and repair and damaged walls and prep walls for new
finishes and new signage.  See specifications 10 14 00 for sign schedule.

U. See mechanical drawings for plumbing, HVAC and fire protection demolition.  See electrical drawings for all power and lighting
demolition.

V. Debris removal shall not interfere with Owner's operations and shall occur during off hours as deteremined by COR.
W. All noise generating operations, including cutting of ceilings, walls and floor, coring, drilling, etc. shall be scheduled between

the hours of 8am and 5 pm.
X. See asbestos abatement drawings for asbestos related work.
Y. Contractor to protect all existing walls, ceilings and floor finishes scheduled to remain. Any surface(s) damaged by contractor

shall be replaced by contractor at no additional cost to the Owner.
Z. All areas outside of temporary partitions requiring new work are to be performed so as to minimize disruption to patients and

staff.

1. Remove existing wall hung sink. - See plumbing drawings.
2. Remove glass windows and frame, patch area for new construction and finishes.
3. Remove existing flooring and wall base.  Prepare existing surfaces to receive new scheduled finishes.
4. Remove existing flooring, wall tile and wall base.  Prepare existing surfaces to receive new scheduled finishes.
5. Remove existing millwork cabinetry.
6. Remove existing door, frame and associated hardware.  Prepare and fill adjacent surfaces to receive new scheduled finishes.
7. Remove existing bumper rail, corner guards and wall protection panels.
8. Remove complete Wondoor system, including track and support framing.
9. Remove wall from floor to underside of structure, patch and prepare adjacent surfaces to receive new scheduled finishes.
10. Remove portion of wall as required for new door and frame.
11. Remove existing gypsum board soffit, prepare area for new finishes and materials.  Refer to Reflected Ceiling Plan.
12. Remove automatic door closers.
13. Remove existing counter and sink.
14. Remove existing column covers complete.
15. Remove wall from floor to 8'-0" (Bulkhead)
16. Remove existing pair of doors and store for reinstallation at end of Phase 2.
17. Remove existing ceiling.
18. Remove existing window treatements/shades store and reinstall after installation of new finishes.
19. Temporarily seal door opening to prevent the migration of dust to occupied areas. Remove seal at conclusion of work this phase.
20. Maintain access this area during construction. Any closures must be coordinated with COR and must be short in duration.
21. Maintain emergency egress at all times through this area. See also Life Safety Plan.
22. Remove existing abandoned phone compartment millwork.
23. Remove existing fold down grab bar.
24. Maintain Owner access to Electrical panels at all times.
25. Remove existing semi recessed combined paper towel/waste dispenser and prepare wall for new finishes.
26. Provide temporary partition for temporary nourishment station prior to start of phase 5 work - see also electrical drawings.
27. Location of temporary partition for base bid and Deduct Alternate #1 and #2.
28. Location of temporary partition for Deduct Alternate #3.
29. Remove temporary ice machine installed in Phase 2.
30. Remove existing shelf and reinstall after installation of new finishes.
31. Remove existing sinks and other wall mounted devices to facilitate the installation of new wall protections panels.  Reinstall

devices after new wall protection panels are installed.
32. Contractor shall inspect remove and replace deteriorated drywall and framing prior to installation of new finishes.
33. Remove existing patient headwall in its entirety, including millwork, stainless steel guard rails, etc.  Patch GYP BD and acoustical

insulation, and prepare partition for new finishes.  Refer also to Mechanical and Electrical drawings.
34. Remove existing door and hardware.
35. Prepare existing nurse station for new finishes.

GENERAL DEMOLITION NOTES

6th FLOOR DEMOLITION CODED NOTES

A. Contractor shall at all times provide and/or maintain separation between Owner-occupied areas and areas under construction
or partially constructed.

B. Contractor shall construct and maintain at all times temporary partitions in accordance with Detail 2 on drawing 1-01.1
Temporary partitions shall be located to separate all Owner occupied areas from construction areas. Temporary partitions
shall not interfere with Owner's operation of facilities.

C. Temporary construction partitions and contractor access doors are to be constructed in their entirety prior to the start of
demolition.

D. Coordinate exact locations of temporary partitions with existing items in corridor ceilings and walls. Exit access corridors must
remain adequately lit and ventilated throughout the construction process.

E. Additional or modifications to the temporary partitions shown may be required due to sequencing of the work. Contractor shall
determine location and quantity of all temporary partitions in accordance with ICRA and VA requirements prior to submittal of
bid.

F. Remove temporary partitions completely after completion of work and when approved by COR.  Patch all surfaces damaged
by the installation or removal of partitions.

G. Modification to the fire protection Life Safety system, or other system or device, may need to occur, if temporary partitions
cover or conceal existing devices.  Contractor shall temporarily relocate the affected devices to maintain their effectiveness.

TEMPORARY PARTITION NOTES

Note:  Not all coded notes apply to this drawing.
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DEMOLITION PLANS - PHASES 4 & 5

1-03.3
05/10/2016

0

Scale
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 1/8" = 1'-0"

PARTIAL SIXTH FLOOR DEMOLITION PLAN - PHASE 4
1

0

Scale

4' 8' 16'

 1/8" = 1'-0"

PARTIAL SIXTH FLOOR DEMOLITION PLAN - PHASE 5
2

NORTH

NORTH

DEDUCT ALTERNATE NOTES - PHASE 5

A. Deduct Alternate #2 - Revise the Scope of Work as follows:
1. Corridors 6B100C, 6B100E, 6B100EA and 6B100J - Existing

flooring and wall base to remain. Existing bumper rail, corner guards
and wall protection panels to remain.

2. Break Room 6B140 - Existing flooring and wall base to remain.
3. Office 6B142 - Existing flooring and wall base to remain.
4. Electric 6B144 - Existing flooring and wall base to remain.
5. Electric 6B145 - Existing flooring and wall base to remain.
6. Nourishment 6B148 - Existing flooring and wall base to remain.
7. Laundry 6B149 - Existing flooring and wall base to remain.

B. Deduct Alternate #3 - Revise the Scope of Work as follows:
1. Delete removal of Wondoor system and ceiling alterations in

Corridor 6B100C.
2. Delete removal of door 6B146.

DEDUCT ALTERNATE NOTES - PHASE 4

A. Deduct Alternate #2 - Revise the Scope of Work as follows:
1. Corridors 6B100K and 6B100G - Existing flooring and wall base to

remain. Existing bumper rail, corner guards and wall protection
panels to remain. Abandoned phone compartments and wall to
remain.

2. Office 6B107 - Existing flooring and wall base to remain.
3. Office 6B109 - Existing flooring and wall base to remain.
4. Clean Linen 6B111 - Existing flooring and wall base to remain.
5. Office 6C106 - Existing flooring and wall base to remain.
6. Charting 6C117 - Existing flooring and wall base to remain. Millwork

and partition to remain.
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PHASE 7A

PHASE 6B

KEY PLAN - PHASES 6A, 6B & 7A

NORTH

PHASE 6A

DEMOLITION PLAN LEGEND

Existing construction to remain

Existing construction to be demolished

# Number represents demolition coded note

Remove existing partitions indicated to the
underside of existing structure . Prepare all
adjacent surfaces to receive new construction
and scheduled finishes. -- See Coded Notes.

Temporary partition and contractor
access door

A. Refer to Specifications Section 024100 "Demolition" for additional requirements and information.
B. Project scope is indicated for general intent only.  Additional demolition will be required inside and outside this line.

Architectural demolition drawings are for schematic purposes.
C. Coordinate all new penetrations and/or openings with other associated trades.
D. The Owner shall remove, prior to construction, all items that the Owner desires to salvage.  All remaining items indicated to be

demolished shall be removed by the Contractor and legally disposed of in accordance with the project specifications.
E. Contractor shall coordinate all demolition with the entire set of contract documents for full scope of demolition work required for

the project.
F. Existing conditions shown on the drawings are not guaranteed to be complete.  The Contractor shall verify all existing

conditions, dimensions, and materials required for the contracted work.  Report all discrepancies to COR prior to fabrication,
erection, and/or installation.

G. Contractor shall provide dust removing walk off mat (tacky mat) at construction entry points.  Contractor shall enter
construction areas at contractor access door in temporary partitions. Where individual rooms without a temporary partition are
in a construction area, contractor entry point shall be through existing door(s).

H. Contractor shall provide HEPA filtered negative air machine(s) to maintain negative pressure to scope of work area ensuring no
dust will be transferred to occupied areas.  Provide visual pressure monitoring device at dust proof barricade to confirm
pressure.  Dust monitoring shall be by Owner.  See Infection Control Risk Assessment in specification section 01 35 26
"Safety Requirements".

I. All demolition work being done outside temporary partitions is to be appropriately sealed off to prevent the transmission of dust
and debris.  Work shall be done to minimize disruption to visitors, patients and staff.  Coordinate location of barriers with the
COR.

J. The hospital's smoke and fire suppression system shall remain in operation within the project scope area during the entire
construction phase.

K. Field verify locations of all existing walls.  Report any discrepancies to COR.
L. Some items may be indicated in the demolition drawing and demolition notes which are not necessarily demolition work, but

are included to describe the overall scope of the project and aid in the demolition coordination.  The Contractor is responsible
for all work required to complete the work of the overall project.

M. Flooring demolition includes the removal of existing floor finishes, including VCT, sheet vinyl, ceramic tile, quarry tile, carpet
and other finishes, grouts, mastics, and setting beds complete to existing concrete floor slab or other substrate ready for new
floor finishes.  Concealed multiple floor finishes may be present in several locations.  Floor preparation shall be by the
installing Contractor.

N. Remove partitions indicated to the underside of the structure above.
O. Demolition of ceilings includes grid, tile, supports, soffits and related items as well as any ceiling mounted electrical and

mechanical fixtures and supports contained within.  Some areas in the project contain multiple ceilings.  Contractor shall
remove ceilings in the project area, U.N.O.

P. Plug abandoned floor openings with new concrete.  Plug shall match existing slab depth and shall be structurally sound to
carry floor load of 100 LBS/SF U.N.O.  Also see drawing 1-S1.

Q. All fire rated assemblies (columns, shafts, walls, etc.) shall be maintained or be relocated/patched.  Match existing fire rating
U.N.O.

R. Where new doors are indicated, cut openings in existing wall.  Prepare openings for new door.  Patch adjacent walls to match
existing.

S. After removal of existing partitions, Contractor shall provide cementitious infill and floor leveler to prepare floor surface for new
finishes.

T. General Contractor to remove existing signage during each phase, patch and repair and damaged walls and prep walls for new
finishes and new signage.  See specifications 10 14 00 for sign schedule.

U. See mechanical drawings for plumbing, HVAC and fire protection demolition.  See electrical drawings for all power and lighting
demolition.

V. Debris removal shall not interfere with Owner's operations and shall occur during off hours as deteremined by COR.
W. All noise generating operations, including cutting of ceilings, walls and floor, coring, drilling, etc. shall be scheduled between

the hours of 8am and 5 pm.
X. See asbestos abatement drawings for asbestos related work.
Y. Contractor to protect all existing walls, ceilings and floor finishes scheduled to remain. Any surface(s) damaged by contractor

shall be replaced by contractor at no additional cost to the Owner.
Z. All areas outside of temporary partitions requiring new work are to be performed so as to minimize disruption to patients and

staff.

1. Remove existing wall hung sink. - See plumbing drawings.
2. Remove glass windows and frame, patch area for new construction and finishes.
3. Remove existing flooring and wall base.  Prepare existing surfaces to receive new scheduled finishes.
4. Remove existing flooring, wall tile and wall base.  Prepare existing surfaces to receive new scheduled finishes.
5. Remove existing millwork cabinetry.
6. Remove existing door, frame and associated hardware.  Prepare and fill adjacent surfaces to receive new scheduled finishes.
7. Remove existing bumper rail, corner guards and wall protection panels.
8. Remove complete Wondoor system, including track and support framing.
9. Remove wall from floor to underside of structure, patch and prepare adjacent surfaces to receive new scheduled finishes.
10. Remove portion of wall as required for new door and frame.
11. Remove existing gypsum board soffit, prepare area for new finishes and materials.  Refer to Reflected Ceiling Plan.
12. Remove automatic door closers.
13. Remove existing counter and sink.
14. Remove existing column covers complete.
15. Remove wall from floor to 8'-0" (Bulkhead)
16. Remove existing pair of doors and store for reinstallation at end of Phase 2.
17. Remove existing ceiling.
18. Remove existing window treatements/shades store and reinstall after installation of new finishes.
19. Temporarily seal door opening to prevent the migration of dust to occupied areas. Remove seal at conclusion of work this phase.
20. Maintain access this area during construction. Any closures must be coordinated with COR and must be short in duration.
21. Maintain emergency egress at all times through this area. See also Life Safety Plan.
22. Remove existing abandoned phone compartment millwork.
23. Remove existing fold down grab bar.
24. Maintain Owner access to Electrical panels at all times.
25. Remove existing semi recessed combined paper towel/waste dispenser and prepare wall for new finishes.
26. Provide temporary partition for temporary nourishment station prior to start of phase 5 work - see also electrical drawings.
27. Location of temporary partition for base bid and Deduct Alternate #1 and #2.
28. Location of temporary partition for Deduct Alternate #3.
29. Remove temporary ice machine installed in Phase 2.
30. Remove existing shelf and reinstall after installation of new finishes.
31. Remove existing sinks and other wall mounted devices to facilitate the installation of new wall protections panels.  Reinstall

devices after new wall protection panels are installed.
32. Contractor shall inspect remove and replace deteriorated drywall and framing prior to installation of new finishes.
33. Remove existing patient headwall in its entirety, including millwork, stainless steel guard rails, etc.  Patch GYP BD and acoustical

insulation, and prepare partition for new finishes.  Refer also to Mechanical and Electrical drawings.
34. Remove existing door and hardware.
35. Prepare existing nurse station for new finishes.

GENERAL DEMOLITION NOTES

6th FLOOR DEMOLITION CODED NOTES

A. Contractor shall at all times provide and/or maintain separation between Owner-occupied areas and areas under construction
or partially constructed.

B. Contractor shall construct and maintain at all times temporary partitions in accordance with Detail 2 on drawing 1-01.1
Temporary partitions shall be located to separate all Owner occupied areas from construction areas. Temporary partitions
shall not interfere with Owner's operation of facilities.

C. Temporary construction partitions and contractor access doors are to be constructed in their entirety prior to the start of
demolition.

D. Coordinate exact locations of temporary partitions with existing items in corridor ceilings and walls. Exit access corridors must
remain adequately lit and ventilated throughout the construction process.

E. Additional or modifications to the temporary partitions shown may be required due to sequencing of the work. Contractor shall
determine location and quantity of all temporary partitions in accordance with ICRA and VA requirements prior to submittal of
bid.

F. Remove temporary partitions completely after completion of work and when approved by COR.  Patch all surfaces damaged
by the installation or removal of partitions.

G. Modification to the fire protection Life Safety system, or other system or device, may need to occur, if temporary partitions
cover or conceal existing devices.  Contractor shall temporarily relocate the affected devices to maintain their effectiveness.

TEMPORARY PARTITION NOTES

Note:  Not all coded notes apply to this drawing.
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PARTIAL SIXTH FLOOR DEMOLITION PLAN - PHASE 6B
2

NORTH

NORTH

0

Scale

4' 8' 16'

 1/8" = 1'-0"

PARTIAL SIXTH FLOOR DEMOLITION PLAN - PHASE 6A
1

DEDUCT ALTERNATE NOTES - PHASE 6A

A. Deduct Alternate #1 - Revise the Scope of Work as follows:

1. Dining 6A101 - Existing flooring and wall base to remain. Patch to
match any areas damaged by temporary work. Existing colum
enclosure to remain.

DEDUCT ALTERNATE NOTES - PHASE 6B

A. Deduct Alternate #2 - Revise the Scope of Work as follows:

1. Office 6C106 - Existing flooring and wall base to remain.
2. Corridor 6B100B and 6B100D - Existing flooring and wall base to

remain. Existing bumper rail, corner guards and wall protection panels
to remain. Dual egress doors and partition at Electric 6B117 to remain.

3. Electric 6B117 - Existing flooring and wall base to remain.
4. HAC 6B123 - Existing flooring and wall base to remain.
5. Electric 6B124 - Existing flooring and wall base to remain.
6. Linen Chute 6B125 - Existing flooring and wall base to remain.
7. Electric 6B127 - Existing flooring and wall base to remain.
8. Electric 6B130 - Existing flooring and wall base to remain.

B. Deduct Alternate #3 -  Revise the Scope of Work as follows:

1. Deduct the removal of the doors: 6B117, 6B123, 6B124 and 6B125.

Revision 1 Date 1

Addendum 07/15/2016



KEY PLAN - PHASE 7B

NORTH

PHASE 7B

DEMOLITION PLAN LEGEND

Existing construction to remain

Existing construction to be demolished

# Number represents demolition coded note

Remove existing partitions indicated to the
underside of existing structure . Prepare all
adjacent surfaces to receive new construction
and scheduled finishes. -- See Coded Notes.

Temporary partition and contractor
access door

A. Refer to Specifications Section 024100 "Demolition" for additional requirements and information.
B. Project scope is indicated for general intent only.  Additional demolition will be required inside and outside this line.

Architectural demolition drawings are for schematic purposes.
C. Coordinate all new penetrations and/or openings with other associated trades.
D. The Owner shall remove, prior to construction, all items that the Owner desires to salvage.  All remaining items indicated to be

demolished shall be removed by the Contractor and legally disposed of in accordance with the project specifications.
E. Contractor shall coordinate all demolition with the entire set of contract documents for full scope of demolition work required for

the project.
F. Existing conditions shown on the drawings are not guaranteed to be complete.  The Contractor shall verify all existing

conditions, dimensions, and materials required for the contracted work.  Report all discrepancies to COR prior to fabrication,
erection, and/or installation.

G. Contractor shall provide dust removing walk off mat (tacky mat) at construction entry points.  Contractor shall enter
construction areas at contractor access door in temporary partitions. Where individual rooms without a temporary partition are
in a construction area, contractor entry point shall be through existing door(s).

H. Contractor shall provide HEPA filtered negative air machine(s) to maintain negative pressure to scope of work area ensuring no
dust will be transferred to occupied areas.  Provide visual pressure monitoring device at dust proof barricade to confirm
pressure.  Dust monitoring shall be by Owner.  See Infection Control Risk Assessment in specification section 01 35 26
"Safety Requirements".

I. All demolition work being done outside temporary partitions is to be appropriately sealed off to prevent the transmission of dust
and debris.  Work shall be done to minimize disruption to visitors, patients and staff.  Coordinate location of barriers with the
COR.

J. The hospital's smoke and fire suppression system shall remain in operation within the project scope area during the entire
construction phase.

K. Field verify locations of all existing walls.  Report any discrepancies to COR.
L. Some items may be indicated in the demolition drawing and demolition notes which are not necessarily demolition work, but

are included to describe the overall scope of the project and aid in the demolition coordination.  The Contractor is responsible
for all work required to complete the work of the overall project.

M. Flooring demolition includes the removal of existing floor finishes, including VCT, sheet vinyl, ceramic tile, quarry tile, carpet
and other finishes, grouts, mastics, and setting beds complete to existing concrete floor slab or other substrate ready for new
floor finishes.  Concealed multiple floor finishes may be present in several locations.  Floor preparation shall be by the
installing Contractor.

N. Remove partitions indicated to the underside of the structure above.
O. Demolition of ceilings includes grid, tile, supports, soffits and related items as well as any ceiling mounted electrical and

mechanical fixtures and supports contained within.  Some areas in the project contain multiple ceilings.  Contractor shall
remove ceilings in the project area, U.N.O.

P. Plug abandoned floor openings with new concrete.  Plug shall match existing slab depth and shall be structurally sound to
carry floor load of 100 LBS/SF U.N.O.  Also see drawing 1-S1.

Q. All fire rated assemblies (columns, shafts, walls, etc.) shall be maintained or be relocated/patched.  Match existing fire rating
U.N.O.

R. Where new doors are indicated, cut openings in existing wall.  Prepare openings for new door.  Patch adjacent walls to match
existing.

S. After removal of existing partitions, Contractor shall provide cementitious infill and floor leveler to prepare floor surface for new
finishes.

T. General Contractor to remove existing signage during each phase, patch and repair and damaged walls and prep walls for new
finishes and new signage.  See specifications 10 14 00 for sign schedule.

U. See mechanical drawings for plumbing, HVAC and fire protection demolition.  See electrical drawings for all power and lighting
demolition.

V. Debris removal shall not interfere with Owner's operations and shall occur during off hours as deteremined by COR.
W. All noise generating operations, including cutting of ceilings, walls and floor, coring, drilling, etc. shall be scheduled between

the hours of 8am and 5 pm.
X. See asbestos abatement drawings for asbestos related work.
Y. Contractor to protect all existing walls, ceilings and floor finishes scheduled to remain. Any surface(s) damaged by contractor

shall be replaced by contractor at no additional cost to the Owner.
Z. All areas outside of temporary partitions requiring new work are to be performed so as to minimize disruption to patients and

staff.

1. Remove existing wall hung sink. - See plumbing drawings.
2. Remove glass windows and frame, patch area for new construction and finishes.
3. Remove existing flooring and wall base.  Prepare existing surfaces to receive new scheduled finishes.
4. Remove existing flooring, wall tile and wall base.  Prepare existing surfaces to receive new scheduled finishes.
5. Remove existing millwork cabinetry.
6. Remove existing door, frame and associated hardware.  Prepare and fill adjacent surfaces to receive new scheduled finishes.
7. Remove existing bumper rail, corner guards and wall protection panels.
8. Remove complete Wondoor system, including track and support framing.
9. Remove wall from floor to underside of structure, patch and prepare adjacent surfaces to receive new scheduled finishes.
10. Remove portion of wall as required for new door and frame.
11. Remove existing gypsum board soffit, prepare area for new finishes and materials.  Refer to Reflected Ceiling Plan.
12. Remove automatic door closers.
13. Remove existing counter and sink.
14. Remove existing column covers complete.
15. Remove wall from floor to 8'-0" (Bulkhead)
16. Remove existing pair of doors and store for reinstallation at end of Phase 2.
17. Remove existing ceiling.
18. Remove existing window treatements/shades store and reinstall after installation of new finishes.
19. Temporarily seal door opening to prevent the migration of dust to occupied areas. Remove seal at conclusion of work this phase.
20. Maintain access this area during construction. Any closures must be coordinated with COR and must be short in duration.
21. Maintain emergency egress at all times through this area. See also Life Safety Plan.
22. Remove existing abandoned phone compartment millwork.
23. Remove existing fold down grab bar.
24. Maintain Owner access to Electrical panels at all times.
25. Remove existing semi recessed combined paper towel/waste dispenser and prepare wall for new finishes.
26. Provide temporary partition for temporary nourishment station prior to start of phase 5 work - see also electrical drawings.
27. Location of temporary partition for base bid and Deduct Alternate #1 and #2.
28. Location of temporary partition for Deduct Alternate #3.
29. Remove temporary ice machine installed in Phase 2.
30. Remove existing shelf and reinstall after installation of new finishes.
31. Remove existing sinks and other wall mounted devices to facilitate the installation of new wall protections panels.  Reinstall

devices after new wall protection panels are installed.
32. Contractor shall inspect remove and replace deteriorated drywall and framing prior to installation of new finishes.
33. Remove existing patient headwall in its entirety, including millwork, stainless steel guard rails, etc.  Patch GYP BD and acoustical

insulation, and prepare partition for new finishes.  Refer also to Mechanical and Electrical drawings.
34. Remove existing door and hardware.
35. Prepare existing nurse station for new finishes.

GENERAL DEMOLITION NOTES

6th FLOOR DEMOLITION CODED NOTES

A. Contractor shall at all times provide and/or maintain separation between Owner-occupied areas and areas under construction
or partially constructed.

B. Contractor shall construct and maintain at all times temporary partitions in accordance with Detail 2 on drawing 1-01.1
Temporary partitions shall be located to separate all Owner occupied areas from construction areas. Temporary partitions
shall not interfere with Owner's operation of facilities.

C. Temporary construction partitions and contractor access doors are to be constructed in their entirety prior to the start of
demolition.

D. Coordinate exact locations of temporary partitions with existing items in corridor ceilings and walls. Exit access corridors must
remain adequately lit and ventilated throughout the construction process.

E. Additional or modifications to the temporary partitions shown may be required due to sequencing of the work. Contractor shall
determine location and quantity of all temporary partitions in accordance with ICRA and VA requirements prior to submittal of
bid.

F. Remove temporary partitions completely after completion of work and when approved by COR.  Patch all surfaces damaged
by the installation or removal of partitions.

G. Modification to the fire protection Life Safety system, or other system or device, may need to occur, if temporary partitions
cover or conceal existing devices.  Contractor shall temporarily relocate the affected devices to maintain their effectiveness.

TEMPORARY PARTITION NOTES

Note:  Not all coded notes apply to this drawing.

1

R1. Remove roof system completely in selected areas to facilitate the installation of new mechanical platform framing. Coordinate
with Structural Drawing 1-S1.0.

R2. Existing mechanical equipment shall remain in place.
R3. Existing roof drain to remain in place.
R4. Existing vent to remain in place.
R5. Existing AHU-29 to be removed in Phase 7B.
R6. Remove existing roof system and remove concrete slab for new mechanical penetration, Coordinate size and location with

Structural and Mechanical drawings
R7. Provide flashing and patch existing roof at new mechanical penetrations. See mechanical drawings for additional information
R8.  New duct work on equipment support roof curb.  See Mechanical drawings for location size and quantity. Coordinate location

of curbs with existing ballasted guardrail system @ roof edge.  Provide weathertight installation @ each curb, See Detail 2
on Sheet 1-07.1.

R9. Relocate existing condensing unit - see also Mechanical

ROOF PLAN CODED NOTES

Note:  Not all coded notes apply to this drawing.
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ROOF  PLAN GENERAL NOTES

A. The existing Roof Assembly is warranted by the manufacturer and installing contractor. Preserve existing roofing
system warranty using approved materials and methods. Notify warrantors before proceeding with roof patching. At
completion of roof patching, notify warrantors to obtain documentation verifying that existing roofing system has been
inspected and warranty remains in effect. Submit documentation to COR at project closeout.

B. Weather Limitations: Roofing assembly including flashings shall be water-tight and weather tight at the end of the
day's work or when the weather is threatening. Protect roof deck, insulation and interior spaces from moisture at all
times. Proceed with roof alterations only when existing and forecasted weather conditions permit roofing system to be
opened up and re-installed according to manufacturer's written instruction and warranty requirements. Do not apply
roofing membrane during inclement or windy weather with ambient temperatures below 40°F and falling. During cold
weather conditions, the temperature/humidity ratio must be at least 5°F above the dew point of ambient air and rising.

C. All construction details and conditions shall comply with submitted and approved manufacturer's details.
D. In general, new materials and materials for repair conditions shall match similar items in quality, detail, profile, and

finish as those already built into the Work unless otherwise indicated.
E. Contractor to inspect existing roof at Work areas and to photographically document any damage prior to start of Work.

Submit photographic documentation to Architect and COR.
F. Contractor to provide temporary protection to protect the existing roof surface. Temporary protection shall be provided

along access routes and at Work areas.
G. The size and location of all roof openings and penetrations to be verified with trade affected before proceeding with the

Work.
H. The contractor shall verify configuration of existing items penetrating the roof and existing items resting on the roof.
I. In any area in which plumbing or mechanical alterations are made, the contractor shall make proper repairs to other

building items affected by that work.
J. Clean substrate of all debris and contaminants. Deck shall be dry before installation of any subsequent components or

materials. Remove all debris from the premise and dispose of properly.
K. After removal of existing roof membrane the COR must inspect substrate; such as deck, blocking cant strips, etc. The

COR will determine if these concealed items must be repaired and/or replaced. This applies to all concealed items,
even those called out on the drawings for removal.

L. All mechanical equipment that has been removed, relocated or replaced to accommodate the roofing work shall
operate as before the removal.

M. Refer to Structural, Mechanical and Electrical drawings for additional Work beyond the Phasing Line.
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DEMOLITION PLANS  -  PHASES 7A &

7B
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PARTIAL SIXTH FLOOR DEMOLITION PLAN - PHASE 7A
1

NORTH
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PARTIAL ROOF DEMOLITION PLAN - PHASE 7B
2

NORTH

DEDUCT ALTERNATE NOTES - PHASE 7A

A. Deduct Alternate #2 - Revise the Scope of Work as follows:
1. Corridor 6B100C - Existing flooring and wall base to remain.

Existing bumper rail, corner guards and wall protection panels to
remain.

2. HAC 6B135 - Existing flooring and wall base to remain.
3. Linen Chute 6B134 - Existing flooring and wall base to remain.
4. Electric 6B133 - Existing flooring and wall base to remain.

B. Deduct Alternate #3 - Revise the Scope of Work as follows:
1. Delete the removal of door 6B134.
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HEADWALL PLANS, SECTIONS,

ELEVATIONS AND DETAILS
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TYPICAL PATIENT ROOM HEADWALL ENLARGED PLAN (2 BED)
1
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TYPICAL PATIENT ROOM HEADWALL ENLARGED PLAN (SINGLE BED)
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TYPICAL PATIENT ROOM HEADWALL ELEVATION (2 BED)
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TYPICAL PATIENT ROOM HEADWALL ELEVATION (SINGLE BED)
4
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TYPICAL PATIENT ROOM HEADWALL LAYOUT - (2 BED)
5

Note:  Coordinate precise location of each patient
headwall with architect prior to installation.

Note:  Coordinate precise location of each patient
headwall with architect prior to installation.

Note:  Headwall closest to the door to have (1 each) O2 and Med Air, (2 each) of Vac and
Vac slide.  Headwall furthest from door to have (1 each) O2, Med Air, Vac and Vac slide.
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TYPICAL DIVIDER WALL
7

Note:  Some locations to be O.H.  See drawing 1-08.1 for locations.
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TYPICAL PATIENT ROOM HEADWALL LAYOUT - (1 BED)
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HEADWALL SECTION
8

Note:  No exposed fasteners
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HEADWALL SECTION
9

Note:  No exposed fasteners
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HEADWALL DETAIL
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HEADWALL DETAIL
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HEADWALL DETAIL
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HEADWALL DETAIL
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HEADWALL DETAIL
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HEADWALL DETAIL
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HEADWALL DETAIL
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Note:  Backside of divider wall OPH.
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